STATE OF CALI FORNI A

08/ 24/ 06
07-232304
07-LA-101-0.6/10.4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT VARI QUS LOCATI ONS

ROADSI DE MAI NTENANCE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 340

FAX 714 538-5157

Bl D245
PACE 1
08/ 28/ 06
CONTRACT CODE 'B '
55 CONTRACT | TEMS

FEDERAL Al D NONE

3. 0%

PERCENT OVER EST 18. 00

949 252-0441 CC PREF CLAI MED

00615876

FAX 949 252- 0266

714 538-5156
00743775

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

PROPGOSALS | SSUED 8 FUND TOTAL HA28 2,964, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,641,284.00 AMOUNT OVER 475, 352. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 116, 636. 00 2 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 3,201, 708. 00 1 H GHLAND CONSTRUCTI ON | NC
133 N PI XLEY STREET
ORANGE CA 92868
3 3,482, 492. 00 3 POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334-0698

909 356-8880
00858952

CC PREF CLAI MED

FAX 909 356-1299



07-232304 Bl D245

07-LA-101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 24/ 06 08/ 28/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE MVETAL BEAM GUARD RAI L AND FENCI NG
I NDUSTRY CA
AMERI CA V\EST PLANTI NG AND | RRI GATI ON
BELLFLONER CA
CUSTOM ROCK COBBLE TEXTURE
CARLSBAD CA
H GH LI GHT ELECTRI C LI GHTI NG
Rl VERSI DE CA
R AND D STEEL REBAR
COVPTON CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-232304
07-LA-101-0
08/ 24/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 28/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
I NDUSTRY CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MS L
R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

I TEMS 1 AND 43 THRU 46 ( PARTI AL)

| TEMS 25 THRU 29 ( PARTI AL)

| TEMS 53 AND 54 ( PARTI AL)

| TEMS 37, 47 AND 48 (PARTI AL)

ITEM5S 5, 11 THRU 13, 20 AND 49 THRU 52

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CROMN FENCE
SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

K R C SAFETY
VI SALI A CA

PACI FI C ELECTRI C
SAN JOSE CA

R AND D STEEL
COVPTON CA

CONTI NUED ON NEXT PAGE

FENCI NG

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

RESTEEL



07-232304
07-LA-101-0
08/ 24/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 4
08/ 28/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUDHAKAR COVPANY
RI ALTO CA

VALLEY CONCRETE

STRI PI NG

SLOPE PAVI NG



07-232304 Bl D245

07-LA-101-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 24/ 06 08/ 28/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,250. 00 2,250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 20, 000. 00 20, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 500. 00 10, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 180, 000. 00 180, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,930 7.70 22,561. 00
6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 56 60. 00 3, 360. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,620 75. 00 121, 500. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 350. 00 29, 400. 00
9 (S) 038202 TEMPORARY CRASH CUSHI ON ( ADI EM LS LUWVP SUM 6, 000. 00 6, 000. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 18 130. 00 2, 340. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 120 22.00 2, 640. 00
STRI PE
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 000 3.30 3, 300. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 090 1.20 1, 308. 00
14 152390 RELOCATE ROADSI DE SI GN EA 2 600. 00 1, 200. 00
15 153214 REMOVE CONCRETE CURB M 230 25.00 5, 750. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 000. 00 10, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 580 115. 00 66, 700. 00
18 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 710 189. 00 134, 190. 00
(AERI ALLY DEPCSI TED LEAD)
19 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 70 515. 00 36, 050. 00
(AERI ALLY DEPCSI TED LEAD)
20 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 6, 000. 00 6, 000. 00
21 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 332 55. 00 73, 260. 00
22 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 393 189. 00 74,277.00
(AERI ALLY DEPOCSI TED LEAD)
23 (F) 192054 STRUCTURE EXCAVATI ON ( TYPE Z- 3) VB 71 515. 00 36, 565. 00
(AERI ALLY DEPGCSI TED LEAD)
24 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1,434 100. 00 143, 400. 00
25 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 51, 000. 00 51, 000. 00
26 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUWP SUM 16, 500. 00 16, 500. 00
27 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 31, 000. 00 31, 000. 00
28 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 11, 000. 00 11, 000. 00
29 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 135, 000. 00 135, 000. 00
30 260301 CLASS 3 AGCGREGATE BASE VB 300 115. 00 34, 500. 00
31 280000 LEAN CONCRETE BASE VB 230 260. 00 59, 800. 00
32 390160 ASPHALT CONCRETE ( TYPE B) TONN 97 300. 00 29, 100. 00



07-232304 Bl D245

07- LA- 101-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 24/ 06 08/ 28/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 401000 CONCRETE PAVENMENT VB 310 325. 00 100, 750. 00
34 404092 SEAL PAVEMENT JO NT M 270 30. 00 8, 100. 00
35 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 270 30. 00 8, 100. 00
36 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 415 1, 100. 00 456, 500. 00
37 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 10, 996 5. 50 60, 478. 00
38 038203 100 MM PLASTI C Pl PE M 23 150. 00 3, 450. 00
39 731517 M NOR CONCRETE ( GUTTER) M 240 180. 00 43, 200. 00
40 731524 M NOR CONCRETE ( COBBLESTONE TEXTURED MR 1,770 150. 00 265, 500. 00
PAVI NG)
41 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 2, 350 120. 00 282, 000. 00
42 750050 I NLET GRATE EA 13 200. 00 2, 600. 00
43 (S) 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 55 1, 250. 00 68, 750. 00
44 ( SF) 839521 CABLE RAI LI NG M 230 62. 00 14, 260. 00
45 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 4,000. 00 12, 000. 00
46 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 3 3, 800. 00 11, 400. 00
47 839704 CONCRETE BARRI ER ( TYPE 60D) M 270 305. 00 82, 350. 00
48 839731 CONCRETE BARRI ER ( TYPE 736B) M 3 800. 00 2, 400. 00
49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 4. 40 2,552. 00
50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 480 1. 65 2,442.00
(BROKEN 10.98 M- 3.66 M
51 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 240 2.20 2,728.00
52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 750 5. 50 4,125. 00
53 (S) 038204 LOCATE COMMUNI CATI ON' ROUTI NG CONDUI TS LS LUMP SUM 8, 500. 00 8, 500. 00
54 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 49, 000. 00 49, 000. 00
55 999990 MOBI LI ZATI ON LS LUMP SUM 265, 000. 00 265, 000. 00

TOTAL 3, 116, 636. 00



07-232304 Bl D245
07-LA-101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 24/ 06 08/ 28/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 3, 500. 00 3500. 00 2,200. 00 2200. 00
2 9, 950. 00 9950. 00 100, 000. 00 100000. 00
3 45, 500. 00 45500. 00 15, 000. 00 15000. 00
4 125, 000. 00 125000. 00 150, 000. 00 150000. 00
5 9. 00 26370. 00 10. 00 29300. 00
6 50. 00 2800. 00 30. 00 1680. 00
7 100. 00 162000. 00 60. 00 97200. 00
8 450. 00 37800. 00 300. 00 25200. 00
9 105, 000. 00 105000. 00 50, 000. 00 50000. 00
10 70. 00 1260. 00 30. 00 540. 00
11 23.00 2760. 00 40. 00 4800. 00
12 4.00 4000. 00 3. 00 3000. 00
13 1.50 1635. 00 2.00 2180. 00
14 225. 00 450. 00 200. 00 400. 00
15 35. 00 8050. 00 30. 00 6900. 00
16 25, 000. 00 25000. 00 10, 000. 00 10000. 00
17 65. 00 37700. 00 90. 00 52200. 00
18 235. 00 166850. 00 260. 00 184600. 00
19 335. 00 23450. 00 400. 00 28000. 00
20 10, 000. 00 10000. 00 10, 000. 00 10000. 00
21 85. 00 113220. 00 75. 00 99900. 00
22 235. 00 92355. 00 260. 00 102180. 00
23 335. 00 23785. 00 400. 00 28400. 00
24 125. 00 179250. 00 160. 00 229440. 00
25 66, 000. 00 66000. 00 60, 000. 00 60000. 00
26 23, 300. 00 23300. 00 30, 000. 00 30000. 00
27 35, 000. 00 35000. 00 35, 000. 00 35000. 00
28 21, 000. 00 21000. 00 25, 000. 00 25000. 00
29 125, 000. 00 125000. 00 130, 000. 00 130000. 00
30 105. 00 31500. 00 115. 00 34500. 00
31 400. 00 92000. 00 270. 00 62100. 00
32 225.00 21825. 00 210. 00 20370. 00
33 475. 00 147250. 00 420. 00 130200. 00
34 30. 00 8100. 00 30. 00 8100. 00
35 30. 00 8100. 00 45. 00 12150. 00
36 1, 000. 00 415000. 00 900. 00 373500. 00
37 8. 00 87968. 00 7.00 76972. 00
38 50. 00 1150. 00 100. 00 2300. 00
39 120. 00 28800. 00 80. 00 19200. 00




07-232304 Bl D245
07-LA-101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 24/ 06 08/ 28/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 125. 00 221250. 00 180. 00 318600. 00

41 107. 00 251450. 00 140. 00 329000. 00

42 50. 00 650. 00 150. 00 1950. 00

43 1, 200. 00 66000. 00 1, 400. 00 77000. 00

44 80. 00 18400. 00 80. 00 18400. 00

45 4,000. 00 12000. 00 2,500. 00 7500. 00

46 4,150. 00 12450. 00 4, 000. 00 12000. 00

47 200. 00 54000. 00 240. 00 64800. 00

48 2, 000. 00 6000. 00 500. 00 1500. 00

49 5.00 2900. 00 4.00 2320. 00

50 2.00 2960. 00 3.00 4440. 00

51 3. 00 3720. 00 3.00 3720. 00

52 7.00 5250. 00 5. 00 3750. 00

53 35, 000. 00 35000. 00 25, 000. 00 25000. 00

54 65, 000. 00 65000. 00 30, 000. 00 30000. 00

55 125, 000. 00 125000. 00 330, 000. 00 330000. 00

TOT 3, 201, 708. 00 3,482,492. 00




